



Business Services
 FOR MORE INFORMATION
 Curtis Lawyer, Capital Projects Manager
 curtis.lawyer@bellingshamschools.org
 (360) 676-6500

**LOWELL
 ELEMENTARY
 REMODEL/ADDITION
 BID #1415-0506
 RESULTS**

BIDDER	BASE BID	Alternate #1 Covered Play	Alternate #2 Enhanced A/V Gym & Cafeteria	Alternate #3 Green Roof	Alternate #4 Intercom	Alternate #5 Carpet @ Gym	Alternate #6 Relocate MDF Panels	Alternate #7 Door Hardware @ Exist. Bldg.	Total With Selected Alternates
Colacurcio Brothers	\$4,840,000.00	\$145,400.00	\$48,500.00	\$30,900.00	\$37,600.00	(\$30,000.00)	\$9,900.00	\$31,200.00	\$4,985,400.00
Dawson Construction Inc.	\$4,280,000.00	\$117,000.00	\$49,000.00	\$31,000.00	\$38,000.00	(\$29,000.00)	\$9,000.00	\$43,000.00	\$4,397,000.00
Faber Construction Corp.	\$4,997,000.00	\$168,000.00	\$58,000.00	\$39,500.00	\$43,000.00	(\$39,000.00)	\$14,000.00	\$35,000.00	\$5,165,000.00
Kassel & Associates, Inc.	\$4,497,000.00	\$110,000.00	\$49,000.00	\$75,000.00	\$38,000.00	(\$29,000.00)	\$9,000.00	\$39,000.00	\$4,607,000.00
Tiger Construction LTD	\$4,256,000.00	\$122,000.00	\$50,000.00	\$39,200.00	\$35,370.00	(\$28,800.00)	\$8,000.00	\$34,400.00	\$4,378,000.00

Awarded